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Award Conditions to the Financial Assistance Award
Project No. 0002-DC1999-ED1
3.5-Mile Creek Water Source
City of Klawock

The scope of work for this project includes engineering planning and preliminary design
of a new community water source at 3.5-Mile Creek. Total Commission funding for the
City of Klawock (City) through this Agreement is $242,000; total funding (including
from other sources) is $267,000. (Note — the City has already committed in 1999 the
$25,000 match for U.S. Geological Survey stream gauging information on 3.5 Mile
Creek.) Commission funding is intended for use for the scope of work specified above
only. In the event there is a balance of funding after the scope of work is completed, then
the Commission will determine how the excess funds will be allocated. Shifting of costs
between line items of the scope of work may be allowed with prior written approval from
the Commission Project Officer.

The Project Officer for the City is Ms. Donna Williams (Mayor, City of Klawock) and
for the Denali Commission Mr. Joel Neimeyer.

The City shall submit written progress reports to the Commission Project Officer
quarterly (January/March, April/June, etc.). The reports are due within 30 calendar days
of the end of the quarter. Interim reports are required in the event of significant project
events that may extend the project schedule and/or impact the project budget. Quarterly
progress reports shall include a narrative summary of the project status and
accomplishments to date, and address the following questions: is the project on schedule,
is the project on budget, and what actions are planned to address any project problems.
These progress reports shall be sent to:

Denali Commission
510 “L” Street, Suite 410
Anchorage, AK 99501.

The Commission reserves the right, at a future date, to direct the City to provide the
progress reports in electronic format for posting on the Commission web page.

Two forms of project financial reports are required.

A. Project financial status reports shall be submitted to the Commission Project Officer
quarterly (included as part of the quarterly progress reports). Included in the
quarterly financial status reports shall be a project performance analysis on budgeted
project line items, as defined by the City, showing budget costs compared to actual
expenditures and obligations to date versus work performed to date (for each line
item).
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10.

11.

B. A final Financial Status Report (Standard Form 269 -
http://www.whitehouse.gov/OMB/grants/index.html) shall be submitted to the
Commission Project Officer within 90 days after the end of the Award Performance
Period. If the Period is longer then one year, or if the Agreement is revised to extend
the Award Performance Period beyond one year, the City must annually submit a
completed Standard From 269 within 90 days after the end of each anniversary of the
award date.

The cost principles of OMB Circular A-87 are applicable to this award. Indirect costs
incurred by the City on this project are not allowed, although subcontractors are not held
to this requirement.

The City agrees to comply with the requirements of OMB Circular A-133, “Audits of
States, Local Governments and Non-Profit Organizations.”

To receive payment, the City must submit a “Request for Advance or Reimbursement”,
Standard Form-270, to the Commission Project Officer. It is expected that the City will
forecast by letter or spreadsheet format, Commission funds or working capital advances
needed on a monthly (or as needed) basis for each project. This does not preclude more
frequent Commission payments, then monthly, given project specific needs. The
Commission Project Officer may review all payments to determine if payments made are
justified and supported by appropriate records, invoices and other documentation. The
Commission reserves the right to prohibit further payments to the City, at any time, if
discrepancies involving Commission funds arise, until such time that the discrepancies
are resolved to the satisfaction of the Commission. Pay requests for City administrative
costs shall be on a separate Standard Form — 270 (quarterly) from project pay requests.

To the maximum extent feasible, considering applicable laws, the City shall accomplish
the work of this Agreement utilizing local labor and small, minority owned and
disadvantaged businesses.

No portion of this award may be used for lobbying or propaganda purposes as prohibited
by 18 U.S.C. Section 1913 or Section 607(a) of Public Law 96-74.

Written request by letter from the City Project Officer to the Commission Project Officer
for concurrence is necessary for significant budget revision approval.

The City may choose to enter into a separate agreement with the Alaska Native Tribal
Health Consortium for technical support services in carrying out the scope of work.
These services may range from doing all the scope of work, a potion, or technical
assistance to the City to obtain an A&E firm.



b ALASKA NATIVE Tﬁ'i‘B‘IAL HEALTH CONSORTIUM
Department of Environmental Health & Engineering

3925 Tudor Centre Drive
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Anchorage, Alaska 99508
AUG 51 2000
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DATE: August 29, 2000

FROM: Director, Division of Sanitation Facilities
Alaska Native Tribal Health Consortium  Refer to: A-DEHE (DSF)

SUBJECT: Distribution of the Cooperative Planning Project Agreement document for
Project No. AN 00-Q02 — Klawock, Alaska

TO: FOR THE RECORD

On behalf of Alaska Native Tribal Health Consortium and Indian Health Service, the
individuals listed below were sent one copy each of the subject document:

Donna J. Williams, Mayor, City of Klawock
Environmental Health Specialist, Sitka
Al Ewing, Chief of Staff, Denali Commission, Anchorage
Ralph Hogge, DEH&E, Anchorage
Rick Walicki, DEH&E, Anchorage
Kelly Leseman, DEH&E, Anchorage
Dan Reitz, DEH&E, Anchorage
Brad Rea, DEH&E, Anchorage
Bertha Rickman, DEH&E, Anchorage
Norman Fairbanks, IHS, OEH&E, Anchorage

<E(] enneth J. Evans, P.E.
Enclosure



Department of Environmental Health and Engineering
Division of Sanitation Facilities Construction

Cooperative Planning Project
Agreement

A Sanitation Facilities Improvement Project Between:
The Alaska Native Tribal Health Consortium and
The City of Klawock, Alaska

Project No. AN 00-Q02

August 2000



COOPERATIVE PLANNING PROJECT AGREEMENT
SANITATION FACILITIES IMPROVEMENTS
CITY OF KLAWOCK, ALASKA

PROJECT NO. AN 00-Q02

EXECUTIVE SUMMARY

Scope of Project

The scope of this project will be to produce completed plans and specifications with full
regulatory permits for:

1. A raw water intake structure on Three-Mile Creek.
2. Water transmission piping from the intake to the existing City of Klawock water treatment

plant.
3. A primary planning component of this project will be to select the actual water intake site

Jocation and to plan the routing for both water transmission pipeline and vehicular access to
the site.

No construction work will be performed under this project.

Funding Source(s)

Contributor Fiscal Year Description Amount
City of Klawock

from Denali Commission (Federal) 1999 Financial Asst. Award $ 235,000
TOTAL PROJECT FUNDING $ 235.000

Method of Project Management and Completion

Project activities will be completed through ANTHC design procurement with ANTHC liaison,
oversight and coordination.




COOPERATIVE PLANNING PROJECT AGREEMENT
SANITATION FACILITIES IMPROVEMENTS
CITY OF KLAWOCK, ALASKA

PROJECT NO. AN 00-Q02

To provide for this project, the ANTHC and the City of Klawock mutually agree to the terms and
conditions contained in this Agreement.

PREPARED BY:

RECOMMENDED BY:

APPROVED BY:

APPROVED BY
THE CITY OF
KLAWOCK:

g - \\- &P

Date

i1

e\ an

Brad Rea, P.E.
Sr. Project Engineer, DEHE
ANTHC

Stevén M. Weaver, P.E.

Director, DEHE
ANTHC

/MMQw

Paul Sherry
President/CEO
ANTHC

-

,@&Wwﬁd Al eoriar
Mayor, City of Klawock, Alaska,
having been duly authorized by the
City Council to enter into this
Agreement on behalf of the City as
evidenced by the attached
Resolutions made by the City
Council.




COOPERATIVE PLANNING PROJECT AGREEMENT
SANITATION FACILITIES IMPROVEMENTS
CITY OF KLAWOCK, ALASKA

PROJECT NO. AN 00-Q02
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COOPERATIVE PLANNING PROJECT AGREEMENT
SANITATION FACILITIES IMPROVEMENTS
CITY OF KLAWOCK, ALASKA

PROJECT NO. AN 00-Q02

DATE OF DOCUMENT:
August 2000

A. INTRODUCTION

Throughout this document these entities are referred to as follows:

City of Klawock = City
Alaska Native Tribal Health Consortium = ANTHC
Indian Health Service = IHS

The ANTHC, Department of Environmental Health and Engineering (DEHE), has as its
mission to involve and assist Alaska Natives to improve their health and safety through the
provision of sanitation facilities. Through Public Laws 86-121, 93-63 8, and 105-83, the
ANTHC has assumed management of the sanitation facilities construction program.

This document contains information about the following:

Project Funding

Project Scope

Project Cost Estimate
Deficiencies to be Addressed
Planning Project Area
Environmental Review
Provisions for Project Completion

Project activities will be completed through ANTHC design procurement with AN THC
liaison, oversight and coordination.

The project is expected to begin August 2000, and be completed by August 2001.
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In order to complete this project as described in this document entitled, COOPERATIVE
PLANNING PROJECT AGREEMENT (CPPA), SANITATION FACILITIES
IMPROVEMENTS, CITY OF KLAWOCK, ALASKA, PROJECT NO. AN 00-Q02, dated
AUGUST 2000, the parties mutually agree to terms and conditions as described in this
document as evidenced by their signature to this Agreement.

B. PROJECT FUNDING

The project is funded by the following contributor(s):

Contributor Fiscal Year Description Amount
City of Klawock

from Denali Commission (Federal) 1999 Financial Asst. Award $.235.000
TOTAL PROJECT FUNDING $.235,000

C. PROJECT SCOPE

The scope of this project will be to produce completed construction plans and specifications
with full regulatory permits for:

1. A raw water intake structure on Three-Mile Creek.
2. Water transmission piping from the intake to the existing City of Klawock water

treatment plant.
3. A primary planning component of this project will be to select the actual water intake site
location and to plan the routing for both water transmission pipeline and vehicular access

to the site.
No construction work will be performed under this project.

Information about the community and sanitation facilities will be collected and forecasted
under this project. The information may include the following:

Social and Economic Information

Physical Environment and Natural Resources Information
Community Information

Existing Sanitation Facilities

Operation and Maintenance Resources

Sanitation Facility Deficiencies
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Alternatives for addressing deficiencies have been described and evaluated.

This work was completed in July 2000 as "An Engineering Study for WATER SOURCE
ALTERNATIVES," by CE2 Engineers under direct contract to the City of Klawock.

Recommendations have been made in "An Engineering Study for WATER SOURCE
ALTERNATIVES," by CE2 Engineers. Additional recommendations and conclusions may

include the following:

Justification

Water intake site selection

Phases and Associated Costs (Forefront/SDS format)
Required Permits

Coordination and Timing Issues

Additional Conclusions (project related)
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D. PROJECT COST ESTIMATE

Funding Source
Job Denali
Type| Job Type Description , Scope of Work Commission

DS |Design & Studies Stream guage monitoring (ongoing) by USGS for water years No. 2 and 3 $ 15,000
DS |Design & Studies Raw water treatability study and filtration system upgrades in WTP (ongoing) 17,500
DS [Design & Studies Identify and located water intake structure site options 10,000
DS |[Design & Studies Geotechnical study/testing of water intake site and adjacent area(s) 35,000
DS |Design & Studies Geotechnical study/testing of water transmission pipeline corridor 20,000
DS |Design & Studies GPS topographical survey of water intake site and adjacent areas 20,000
DS |Design & Studies Water Transmission pipeline route survey 15,000
DS |Design & Studies Water intake site plan and access roadway design 12,500

Engineered design of reinforced concrete water intake structure, self-cleaning
DS |Design & Studies intake screens, and requisite valving appurtenances 37,500
Engineered design of water transmission pipeline, air-vac valving, and control

DS |Design & Studies valves for dual source (Half-Mile Creek/Three Mile Creek) operational 15,000
DS |Design & Studies Environmental permitting and feasibility reviews 25,000
PD |Project Development |Misc. Development Tasks 10,000

Subtotal| $ 232,500

Professional Operations: 1% $ 2,325

Total| $ 234,825

Total, Rounded to the Nearest Thousand| $ 235,000
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E. DEFICIENCIES TO BE ADDRESSED

This project is being undertaken to identify alternatives and recommendations to address the
following sanitation facility deficiencies:

1. The existing community water supply does not have adequate volume to meet demand

during peak demand periods.
2. The existing new water supply is often difficult to treat due to highly variable organic

loadings (color).
F. PLANNING PROJECT AREA

F1. Location
Community vicinity maps are included in the Appendix.

Klawock is located on the westcoast of Prince of Wales Island across from Klawock
Island. Tt is 7 miles north of Craig, 24 miles from Hollis, and 56 air miles west of
Ketchikan. It lies at approximately 55° 33' North Latitude, 133° 05' West Longitude

(Sec. 09, T073S, RO81E, Copper River Meridian).

F 2. Population History

The following information has been obtained from the Alaska Department of
Community and Economic Development.
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G. ENVIRONMENTAL REVIEW

An environmental review for the anticipated project location has been completed in
accordance with the requirements of the IHS Environmental Review Manual dated

March 1993. A recommendation for a categorical exclusion is recommended for this project.
The Environmental Review Memorandum is contained in the Appendix.

PROVISIONS FOR PROJECT COMPLETION

The following sections from the ANTHC, DEHE Cooperative Project Agreement (CPA)
Provisions Manual, dated June 27, 2000, are incorporated into this Agreement by reference.
For the purposes of this Agreement, all references to “Local Participant” shall mean the City

of Klawock.

Provisions for Planning Projects:
e General Provisions for Planning Projects
e Project Management Provisions for Planning Projects



APPENDIX
Project Data System and Project Setup Information Sheet
Resolution 1. City Resolution to Authorize Creation of a Project Checking Account
Resolution 2. City Resolution to Authorize the Mayor to Represent the City Council
Resolution 3. IRA Resolution to Authorize the City Mayor to Represent the IRA Council

Environmental Review Memorandum



ALASKA NATIVE TRIBAL HEALTH CONSORTIUM
DIVISION OF SANITATION FACILITIES CONSTRUCTION

PROJECT DATA SYSTEM (PDS)

AND
PROJECT SETUP INFORMATION SHEET
PROJECT NUMBER: AN 00-Q02 MASTER JOB NUMBER: AKW.S00
COMMUNITY NAME: Kiawock COMMUNITY CODE: AKW
SPS NARRATIVE NAME AND NUMBER (IF APPLICABLE): __None (Design Only)
SELF GOVERNANCE CODE: B-(T-I11 Compact)
REGIONAL HEALTH CORPORATION: SEARHC
PROJECT ENGINEER: Brad Rea, P.E. DISTRICT ENGINEER: Daniel Reitz, P.E.
DISTRICT: Southern/ANTHC Lead DISTRICT CODE: 531
PROJECT CLASS: IHS Regular IHS Housing Special/Emergency VSW Other
NAME OF FEDERALLY RECOGNIZED TRIBE: Klawock Cooperative Association
Houses Served by This Project:
First Water Sewer S. Waste | O&M Existing Final
Type of | Number | Service? Service? | Service? | Service? | Service? | Deficiency Deficiency
Houses * | of Houses | (YorN) | (YorN) | (Yor N) | (YorN) | (YorN) | Level ** Level **
El 77 N Y N N N 2 1
E3 75 N Y N N N 2 i
H1 20 N Y N N N 2 1
* HOUSE TYPES FUNDING
NEW OR RENOVATED EXISTING IHS REGULAR
THS HOUSING
Ht HUD/IHA El EXISTING INDIAN U.S. EPA (Type)
H2 BIA/HIP E2 COMMUNITY BLDG VSW
H3 PRIVATE TRIBAL E3 NON-INDIAN RD
H4 STATE FUNDED City/Denali Commission $ 235,000
HS OTHER OTHER
TOTAL $ 235,000
#* Deficiency
Level Description COST BY SERVICE TYPE
1 Piped water & sewer to home. (Project funding only)
II Water and sewer truck haul system WATER $ 235,000
with storage and plumbing in home SEWER
SOLID WASTE
111 Water and sewer ATV haul system 0&M
With storage and plumbing in home. TOTAL $ 235,000
v Central watering point and/or

washeteria. Non-piped sewage
disposal system.

No water and sewer facilities.




PO Box 113 City of Klawock a Phone: (907)755-2261

Klawock, AK Alaska , Fax: (907)755-2403
99925 "Site of the first cannery in Alaska"

CITY OF KLAWOCK
RESOLUTION 00-23

A RESOLUTION AUTHORIZING THE ESTABLISHMENT OF AN ALASKA NATIVE TRIBAL
CONSORTIUM (ANTHC), DEPARTMENT OF ENVIRONMENTAL HEALTH AND ENGINEERING

(DEHE) ACCOUNT, FOR THREE MILE WATER INTAKE.

WHEREAS, the City of Klawock Council, hereinafter called the Council, is the governing body of the
City of Klawock, Alaska, and

WHEREAS, the Alaska Native Tribal Consortium, hereinafter called ANTHC is assisting the Council
in providing adequate sanitation facilities for the residents of the City of Klawock, Alaska, and

WHEREAS, a construction checking account is necessary to meet the goals of this project.

NOW THEREFORE, the Council resolves to establish a ANTHC/DEHE Account under the applicable
provisions to the Memorandum of Agreement for the Alaska Native Tribal Heaith Consortium Project
No. AN 00-Q02. The services of Todd Tew, CPA, are to be acquired to administer the account. The
Council authorizes Todd Tew, CPA, or his/her representative, to obtain any information, in writing or
verbally, concerning the account. The Council also authorizes Brad Rae, Project Engineer of the
ANTHC/DEHE, or his/her representative, to obtain any information, in writing or verbally, concerning
the account from either the City of Klawock, the Bank indicated below, or Todd Tew, CPA. The

account number is being established with:

1st Bank of Ketchikan
P.O. Box 74
Craig, Alaska 99921

Two signatures will be required to validate all checks written against the account. Only those
persons whose names appear on the signature card for the account are authorized to sign checks.
The Council also requests that copies of monthly bank statements be sent by the Bank to the

following parties:

City of Klawock
ANTHC/DEHE, Anchorage

Donna J. Williamg, Mayor ATTESTKaren K. Clark, City Clerk




PO Box 113 City of Klawock Phone: (907)755-2261

Klawock, AK Alaska Fax: (907)755-2403
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City of Klawock
THREE MILE WATER INTAKE
Resolution 00-24

A RESOLUTION AUTHORIZING THE MAYOR TO SIGN PROJECT
DOCUMENTS ON BEHALF OF THE COMMUNITY.

WHEREAS, the City of Klawock Council, hereinafter called the Council, is the
governing body of the City of Klawock, Alaska, and

WHEREAS, the Alaska Native Tribal Consortium (hereinafter referred to as
(ANTHC) is assisting the Council in providing adequate sanitation facilities for
the residents of the City of Klawock, and

WHEREAS, said Council has a duly authorized Mayor to represent it in matters
concerning sanitation facilities development.

NOW THEREFORE, be it resolved that said Council hereby authorizes the
Mayor to enter into agreements upon approval of the City Council.

BE IT FURTHER RESOLVED that said Council will cooperate with the provisions
of any agreement entered into by the Council's representative and ANTHC, and

they will be duly carried out.

Donna J. Williams; Mayor

ATTEST: Ka}en K.Clark, City Clerk
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ALASKA NATIVE TRIBAL HEALTH CONSORTIUM
Department of Environmental Health & Engineering
3925 Tudor Centre Drive

Anchorage, Alaska 99508

MEMORANDUM
DATE: August 2000
FROM: Environmental Review Officer

Alaska Native Tribal Health Consortium

SUBJECT: City of Klawock - Environmental Review
Project No. AN 00-Q02

TO: FOR THE RECORD

Based upon proposed Federal funding for this project, an environmental review in accordance
with the National Environmental Policy Act (NEPA) and the National Historic Preservation Act
(NHPA) is required. The Alaska Native Tribal Health Consortium (ANTHC) has considered all
potential environmental concerns (specific and cumulative effects) associated with the project in
consultation with applicable federal, state, and local authorities. An Environmental Review has
been completed with respect to the proposed sanitation facilities planning project.

FINDINGS

The finding of this environmental review is that no further environmental investigation is
necessary. It is recommended that the Indian Health Service (IHS) approve a determination of
eligibility for categorical exclusion from the Environmental Assessment process for this project.
Current IHS policy (Federal Register, Vol. 58, No. 3, January 6, 1993, pp. 569-572) allows for
THS categorical exclusions for certain projects. In particular, Section H, No. 4 allows for a
categorical exclusion for projects to conduct “engineering studies and investigations including
soil borings and test well drilling to gather data for the purpose of determining engineering
feasibility and permit facility design.” This project will complete such an investigation.



CITY OF KLAWOCK - ENVIRONMENTAL REVIEW PAGE 2
PROJECT NO. AN 00-Q02 AUGUST 2000

SCOPE OF WORK

The primary purpose of this project is to produce completed plans and specifications with full
regulatory permits for:

1. A raw water intake structure on Three-Mile Creek.
2. Water transmission piping from the intake to the existing City of Klawock water treatment

plant.
3. A primary planning component of this project will be to select the actual water intake site

location and to plan the routing for both water transmission pipeline and vehicular access to
the site.

This project will include consideration of community needs, surveys, preliminary engineering
evaluations, consideration of alternatives, and recommended facilities. No construction work
will be performed under this project. The following field activities may be undertaken in order

to complete the scope of this project:

e Site investigation by foot and through the use of locally available transportation (i.e. truck,
ATV, snow machine, etc.)

Ground and aerial surveying

Soil boring and sampling of surface and subsurface soil

Test well drilling and monitoring of test wells and existing wells

Surface water testing and monitoring

Project activities will be completed through ANTHC design procurement with ANTHC liaison,
oversight and coordination.

The ANTHC agrees to comply with all applicable federal, state and local environmental laws,
regulations, and requirements during all phases of the project, as well as obtain any necessary

permits.

SUMMARY

With the scope of work outlined in the Cooperative Planning Project Agreement, the ANTHC
has completed the environmental review. If the scope of work is changed in the future, then the
ANTHC will revisit this environmental review to determine if potential environmental concerns

have been addressed. %//;é

Bill Griffith, P.E.



